
S A F E T Y	<ul style="list-style-type: none">• chip access system• camera system
C O M F O R T	<ul style="list-style-type: none">• accessibility• clear guidance system
C O M M U N I T Y S P A C E S	<ul style="list-style-type: none">• floors common corridors and stairs - Porcelaingres tiles• elevator rope, electromechanical• cleaning mat at the entrance door and in the units
C O N S T R U C T I O N	<ul style="list-style-type: none">• bearing reinforced concrete structure (combination of columns and walls)
C E L L A R S	<ul style="list-style-type: none">• floor with epoxy screed• rungs brick or monolithic, possibly light steel construction• door single-leaf steel door, solid, color white RAL 9010• lighting separately or in a group of cellars, measured from the common needs of the house, triggered by a sensor with an adjustable overrun (automatic switch-off)
G A R A G E	<ul style="list-style-type: none">• floors epoxy putty• entrance sectional door remote control• parking at selected parking places in the stacker system, some units have parking spaces within walking distance of up to 300m• lighting fluorescent lamps switched on in zones by a motion sensor, emergency lighting in accordance with standards
F A C A D E	<ul style="list-style-type: none">• facade with a contact heating system
H E A T I N G & C O O L I N G	<ul style="list-style-type: none">• heat source in the object cascade of gas boilers located in the 1st PP – mezzanine
E L E C T R I C	<ul style="list-style-type: none">• fluorescent lamps• emergency lighting• operating sockets
S U R F A C E S	<ul style="list-style-type: none">• common corridors and stairs Porcelaingres tiles, ceiling painting white• technical rooms, cellars epoxy putty, wall and ceiling paintings or surface treatment of the walls according to the requirements of the operation of the room

The company SATPO reserves the right to change one or some of the above-mentioned items with another item or items with the same or comparable parameters, depending on the technical solution of the object, during the subsequent stages of the project documentation or depending on its discussion. 07/2022